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OWNER

DISTRICT FIVE SCHOOLS OF SPARTANBURG COUNTY
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DR. GREG WOOD
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McKNIGHT CONSTRUCTION
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STRUCTURAL

BAILEY AND SON ENGINEERING, INC.
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MR. PAUL GURLEY, PE
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CROW & BULMAN ENGINEERING
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AD-G001 PHASE 2 DEMOLITION - COVER SHEET
AD-LS100 PHASE 2 DEMOLITION - LIFESAFETY OVERALL SITE PLAN
AD-LS120 PHASE 2 DEMOLITION - LIFE SAFETY NEW CONSTRUCTION PLAN
AD-LS121 PHASE 2 DEMOLITION - SIDEWALK AND FENCING PLAN
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CD1.1 EXISTING CONDITIONS
CD1.2 SITE DEMOLITION PLAN
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CD4.1 SITE DETAILS
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AD003 PHASE 2 DEMOLITION - PARTITION TYPES
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AD330 PHASE 2 DEMOLITION - WALL SECTIONS
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AD333 PHASE 2 DEMOLITION - WALL SECTIONS
AD334 PHASE 2 DEMOLITION - WALL SECTIONS
AD400 PHASE 2 DEMOLITION - MEDIA CTR. VEST. PLANS AND DETAILS
AD401 PHASE 2 DEMOLITION - CANOPY PLANS, SECTION & DETAILS
ADG00 PHASE 2 DEMOLITION - PLAN DETAILS
ADG01 PHASE 2 DEMOLITION - PLAN DETAILS
AD610 PHASE 2 DEMOLITION - SECTION DETAILS
AD800 PHASE 2 DEMOLITION - DOOR SCHEDULE, TYPES AND DETAILS
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SD100 DEMOLITION PLAN
SD101 DEMOLITION DETAILS
SD102 NEW CONSTRUCTION CFS STUD PLAN
SD103 __GFS SECTIONS AND DETAILS
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COOLING TOWER PLANAND DETAILS
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PD-000 PLUMBING SPECIFICATIONS & PORTABLE PLAN
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MD-100 MAIN LEVEL OVERALL PLAN
MD-101 MAIN LEVEL HVAC DEMOLITION PLAN
MD-201 GROUND LEVEL HVAC UTILITY RELOCATION PLAN
MD-202 MAIN LEVEL HVAC UTILITY RELOCATION PLAN
MD-203 HVAC - DETAILS & SCHEDULES
ELECTRICAL
ED-101 ELECTRICAL SYMBOLS AND SPECIFICATIONS
ED-201 PORTABLES ELECTRICAL PLAN
ED-202 CORRIDOR DEMOLITION ELECTRICAL PLAN
ED-301 OVERALL DEMO PWR PLAN - AREA A’
ED-302 OVERALL DEMO PWR PLAN - AREA 'B'
ED-401 SPECIAL SYSTEMS DEMOLITION PLAN-EAST
ED-402 SPECIAL SYSTEMS DEMOLITION PLAN-WEST
ED-403 SPECIAL SYSTEMS PLAN - EAST
ED-404 SPECIAL SYSTEMS PLAN - WEST
ED-405 PARTIAL OVERALL SITE DATA PLAN - EAST
ED-406 PARTIAL OVERALL SITE DATA PLAN - WEST
ED-407 PARTIAL OVERALL SITE FIRE ALARM PLAN - EAST
ED-408 PARTIAL OVERALL SITE FIRE ALARM PLAN - WEST
ED-409 PARTIAL OVERALL SITE INTERCOM PLAN - EAST
ED-410 PARTIAL OVERALL SITE INTERCOM PLAN - WEST
ED-510 EXISTING BLDG. PARTIAL DATA RISER
ED-511 EXISTING BLDG. PARTIAL FIRE ALARM AND INTERCOM RISER
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