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¢ /s PHASE 2 DEMOLITION - OVERALL EXISTING SITE AND FLOOR PLAN
\@@/ 1" = 50-0"
GENERAL DEMOLITION NOTES A DEMOLITION LEGEND GENERAL DEMOLITION NOTES KEY PLAN
@ DEMOLISH TOTAL EXISTING BUILDING SHOWN HATCHED AND WALL SHOWN DASHED INCLUDING @ DEMOLISH EXISTING PEDESTAL PAVER SYSTEM, INSULATION, WATERPROOFING AND SOFFIT REMOVE DOOR, FRAMESAND WALL AS NEEDED) SALVAGE AND STORE DOOR AND FRAME. REINSTALL 1. GENERAL CONTRACTOR TO REPORT DISCOVERY OF ANY ASBESTOS RELATED MATERIAL TO ARCHITECT.
WALLS, FLOOR SLAB, DOORS, WINDOWS, CEILINGS, ROOF, PLUMBING FIXTURES AND ALL UTILITIES. MATERIALS. PREPARE AREA FOR INSTALLATION OF NEW CONSTRUCTION. FRAME IN SAME LOCATI CONSTRUCTION IS COMPLETE. ASBESTOS REMOVAL IS NOT WITHIN THE SCOPE OF THIS CONTRACT.
EXISTING BUILDING TO REMAIN 2. REVIEW AND COORDINATE STRUCTURAL, PLUMBING, MECHANICAL AND ELECTRICAL DEMOLITION
2 DEPRESSIONS NEEDTO BE REMOVED OR FILLED. WALL SHOULD BE PREPPED FOR NSTALLATION OF {16 DEMOLISH BRICK AND GHU DUIPSTER ENCLOSURE, CONGRETE PAD, BOLLARDS, ETC. MECHANIGAL PLUMBING AND ELEGTRIGAL DRAWNGS, o DRAWINGS FOR EXTENT OF DEWOLITION.
EXTERIOR FINISH 3. GENERAL CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS AND DEMOLITION ITEMS. THE
<3> REMOVE 1953 BUILDING TRENCHES @ DEMOLISH EXISTING RADIO TOWER EQUIPMENT, CONCRETE PAN AND FOUNDATIONS @ COORDINATE SITE, PAVEMENT AND UTILITY DEMOLITION IN COURTYARD WITH CIVIL DRAWINGS. GENERAL CONTRACTOR TO DEMOLISH EXISTING BUILDING IN AREAS INDICATED BY EXTENT OF DEMOLITION IS NOT LIMITED TO THE ITEMS LISTED. PRIOR TO BIDDING AND COMMENCING
HATCH. WHERE A WALL TO BE REMOVED ABUTS AN EXISTING WALL THAT REMAINS, ANY WORK. THE EXTENT OF DEMOLITION IS NOT LIMITED TO THE ITEMS LISTED. REPORT ANY ,
RE{\,"VOCLC')SNHS?:GB?%EORT'ON OF RETAINING WALL. COORDINATE EXTENT WITH CIVIL DRAWINGS AND DEMOLISH EXISTING FLOOR DRAIN AND HORIZONTAL DRAIN LINES TO VERTICAL DRAIN AND CAP. CLEAN MORTAR FROM EXISTING WALL. REMOVE ALL ANCHORS AND SUPPORTS AND DISCREPANCIES IN EXISTING CONDITIONS TO THE ARCHITECT PRIOR TO DEMOLITION. WORK INCLUDES PRINCIPAL IN CHARGE: MLC
A @ INFILL BELOW SLAB TRENCH OPENING WITH 8" CMU WITH LIQUID APPLIED DAMPPROOFING ' REPLACE ANY MASONRY UNITS THAT ARE DAMAGED. POINT UP ALL JOINTS SO THAT REMOVAL AND LEGAL DISPOSAL OF ALL EXISTING CONSTRUCTION ITEMS THAT ARE NOT UTILIZED IN THE PROJECT ARCHITECT: RPC
REMOVE AND SALVAGE EXISTING GREENHOUSE FRAMING, PLASTIC AND EQUIPMENT AND TURN : DRAWN BY: PS
REMOVE 1953 BUILDING TRENCH AND EXTERIOR WALL ABOVE SLAB. KEEP 1953 BELOW GRADE WALL DEMOLISH EXISTING ROOF DRAIN AND HORIZONTAL DRAIN LINE TO VERICAL DRAIN AND CAP. FINISHED WALL DOES NOT SHOW EVIDENCE OF OLD JOINT. DO NOT REMOVE FINISH CONSTRUCTION PROJECT. REMOVE ALL ITEMS SPECIFICALLY INDICATED IN THE DRAWINGS AND -
<€> CONSTRUCTION. INSTALL LIQUID APPLIED DAMMPROOFING ON WALL THAT REMAINS. COORDINATE EVERYTHING OVER TO THE OWNER. TERMINATE ALL UTILITIES (GAS, ELECTRIC, WATER, ETC.). WALLS AT BORDER OF HATCH. ITEMS WHICH ARE NECESSARY TO BE REMOVED IN ORDER TO FACILITATE THE NEW CONSTRUCTION.
WITH WALL SECTIONS ON AD331. REMOVE BYRNES HIGH SCHOOL MEDALION/LETTERS AND ANCHORING DEVICES AND RETURN TO DEMOLISH EXISTING OVERFLOW DRAIN, HORIZONTAL DRAIN LINE AND COW'S TONGUE DRAIN. PATCH | 4 PROTECT AND KEEP CLEAN THE OWNER'S EXISTING PROPERTY (EXISTING CARPETS, VCT, MILLWORK, SHEET TITLE:
OWNER. THE WALL THAT REMAINS TO MATCH ADJACENT CONSTRUCTION. ETC. NOT REMOVED AS PART OF THE DEMOLITION.
< : > /?\'EI\I\A/IOEHE\HCCI;IF\IE'I'RE%SI(OE?F(’ mgggvg%ohfmg ggﬁEhPé%ArussTTE;UMgﬁl%%gﬁgﬁ?é \,\IIV?TVI-\IISV?L\DLLS orFtT <:> REMOVE EXIT SIGN FROM ABOVE DOOR <> PATCH OPENINGS CREATED BY ROOF DRAIN, FLOOR DRAIN AND OVERFLOW DRAIN DEMOLITION IN . 5. EXISTING AREAS DAMAGED BY CONSTRUCTION ACTIVITIES (LE. NEW HVAC, ELECTRICAL, PLUMBING P H AS E 2 D E M O |_ | Tl O N
: ' 3-HOUR WALL TO MAINTAIN RATED CONSTRUCTION PER U.L. APPROVED DESIGN. ! LOCATION OF EXISTING 3-HR AND/OR 4-HR FIREWALLS SYSTEMS) SHALL BE REPAIRED TO MATCH EXISTING CONDITIONS PRIOR TO DAMAGE. NEW FINISHES
SECTIONS ON AD330.
COORDINATE ROOF MEMBRANE DEMOLITION WITH NEW GRAVEL STOPS DETAILS INDICATED ON ' SHALL MATCH IN MATERIAL, COLOR, TEXTURE, AND PROFILE TO THE ADJACENT EXISTING CONDITIONS.
@ Egﬁgﬁi gﬁg\ﬁa&zgm AREA FOR NEW CONCRETE SLAB. COORDINATE EXTENTS WITH NEW @ S TADI30. DEMOLISH CEILING, LIGHTS, SOFFITS, LINTELS, ETC. | 6. DESKS, CHARS, TABLES, PAPERS, POSTERS. BOOKS, MAPS. FANS AND OTHER SUCH LOOSE EQUIPMENT. - OVE R ALL EX| STl N G
' COORDINATE ROOF MEMBRANE DEMOLITION WITH NEW PARAPET CAP DETAILS INDICATED ON PATCH OPENINGS CREATED BY ROOF DRAIN. FLOOR DRAIN AND OVERFLOW DRAIN DEMOLITION TO FURNISHINGS AND SUPPLIES SHALL BE REMOVED BY THE OWNER.
COORDINATE DEMOLITION EXTENT OF SOIL NAIL WALL WITH STRUCTURAL DRAWINGS. B1-AD130 MATCH ADJA RUCTION AND RATINGS. 7. HATCHED AREAS IN THE DEMOLITION PLANS REPRESENT WALLS OR ITEMS TO BE DEMOLISHED. NO S |TE P L AN
' A : % 8-0" h30PENING IN EXISTING CONCRETE RETAINING WALL FOR NEW DOOR INTO @ DEMOLISH WALL AT COLUMN AS NEEDED TO MAKE NEW COLUMN TO EXISTING COLUMN, WORK TO OCCUR IN AREAS OUTSIDE OF THE BOUNDARY OF CONSTRUCTION NOR IN THE AREAS NOT
<9> DEMOLISH WALLS, DOORS, WINDOWS, SOFFIT, ETC. COORDINATE EXTENTS WITH NEW REPAIR EXISTING GRAVEL STOP AS NEEDED TO PROTECT EXISTING BUILDING @ - ZDINATE WITH STRUCTURAL DRAWING SD101. COORDINATE REQUIREMENTS AND EXTENTS WITH STRUCTURAL DRAWINGS. HATCHED.
CONSTRUCTION. PROVIDE A0 xOPENING IN EXISTING CONCRETE RETAINING WALL. SEE A2 & A4/AD333 @ DEMOLISH PRECAST CONCRETE PROJECTION AS NEEDED TO INSTALL FUTURE EXPANSION JOINT 8. THESE DRAWINGS SHOW ITEMS TO BE DEMOLISHED FOR THIS PROJECT BEFORE THE START AND
DEMOLISH DOOR AND FRAME, COORDINATE EXTENTS WITH NEW CONSTRUCTION. @ REPAIR/MAINTAIN ROOF CRICKETS TO HAVE ROOF DRAINAGE TO EXISTING ROOF DRAINS @ COORDINATE WITH STRUETURAL DRAWING SD101. ’ ' AND FUTURE WALL. DURING PHASE 2 CONSTRUCTION. THE GENERAL CONTRACTOR WILL SCHEDULE/SEQUENCE WHEN THE SHEET NO. PROJ. NO.
PROVIDE A 140" w. x 6-8" h. OPENING IN EXISTING CONCRETE RETAINING WALL FOR NEW WINDOW DEMOLISH EXISTING GYP BOARD SOFFIT AND STUD FRAMING AS NEEDED TO INSTALL NEW 1-HOUR DEMOLITION WILL OCCUR. DEPENDING ON THE SCHEDULE ADDITIONAL CONSTRUCTION MAY BE NEEDED 020420.00
@ DEMOLISH WINDOW SYSTEM, COORDINATE EXTENTS WITH NEW CONSTRUCTION. REMOVE EXISTING DOORS AND HARDWARE. REPAIR AND PATCH ALL HOLES IN FRAME AND PAINT (SILL IS 20" AFF AND HEAD IS 88" AFF) COORDINATE WITH STRUGTURAL DRAWING SD101. \F/’VI-IAkIS_iECZO(?ORNDS”'\II'QBEC ¥\|/(|)T,L-| AD-121. THE SOFFIT WILL NEED TO BE REPLACED/REINSTALLED AT END OF ﬁ;g)ggmggguf\é% SEIOWN IN THE DOCUMENTS THAT IS NEEDED TO PROTECT AND/OR SECURE
DEMOLISH COOLING TOWER, CONCRETE PAD, FENCING, MASONRY WALL, ETC. COORDINATE WITH CUT CONCRETE SLAB (4-0" MIN. FROM COLUMN CENTERLINES) FOR FUTURE FOUNDATION ' '
@ R R, e IOR WALLS ABOVE, ST TEMPORARY WEATHER TIGHT @ MECHANICAL AND CIVIL DRAWINGS MODIFICATIONS (INSTA(\LLATION OF HELICAL PIERS) COORDINA?TE WITH STRUCTURAL DRAWINGS DEMOLISH/SALVAGE EXISTING ACOUSTICAL CEILING, GRID SYSTEM, LIGHT FIXTURES AND CEILING % AMEETING SHALLBE HELD, PRIOR 1O THE COMMENCEMENT OF DEMOLITION WORK, BETWEERN THE
CONSTRUCTION CAP ON TOP OF SHORTENED BRICK PIERS, SEE C4/AD610. , : MOUNTED BQUIPMENT AS NEEDED TO INSTALL NEW 1.HOUR WALL . COORDINATE WITH AD-121. THESE  ARCHITECT PROJECT MANAGER AND THE GENERAL CONTACTOR TO COORDINATE THE REMOVAL OF
@ INSTALL TEMPORARY WEATHER TIGHT CAP ON TOP OF EXISTING BRICK PIERS AND BRICK VENEER, REMOVE DOORS, FRAME{AND WALL AS NEEDEDYSALVAGE DOORS FOR REUSE AND REPLACE FRAME. DEMOLISH/SALVAGE EXISTING FLOATING METAL CEILING SYSTEM, LIGHT FIXTURES AND CEILING ELEMENTS WILL NEED TO BE REPLACED/REINSTALLED AT END OF PHASE 2 CONSTRUCTION. MATERIALS IN A MANNER THAT WILL NOT AFFECT THE OWNER'S ONGOING OPERATIONS THE LEAST.
SEE B4 & C1/AD610 INSTALL NEW FRAME AND TNSTALL SALVAGED DOORS. COORDINATE WITH DEMOLITION - NEW MOUNTED EQUPMENT. THESE ELEMENTS WILL NEED TO BE REPLACED/REINSTALLED AT END OF 10. THE GENERAL CONSTRACTOR SHALL NOTIFY THE OWNER A MINIMUM OF 72 HOURS PRIOR TO ANY
CONSTRUCTION DRAWINGS (AD120). REMOVE AND REINSTALL DOOR AND FRAME IN ORIGINAL PHASE 2 CONSTRUCTION. SEE HVAC DRAWINGS FOR DEMOLITION IN THIS ROOM DISRUPTION OF SERVICES INCLUDING LIFE SAFETY SYSTEMS. EXISTING LIFE SAFETY SYSTEMS SHALL
14> REMOVE GUARDRAIL FROM TOP OF WALL. REPAIR WALL AS NEEDED FOR NEW CONSTRUCTION. POSITION WHEN PHASE 2 CONSTRUCTION IS COMPLETE. BE MAINTAINED THROUGHOUT THE DURATION OF THE WORK.
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