
DRAWING SET LEGEND

SET A - CIVIL/LANDSCAPE
SET B - K-12 BUILDING
SET C - MULTI-MEDIA BUILDING 
SET D - FIELDHOUSE/STADIUM
SET E - ATHLETICS

CHECKED BY:

DRAWN BY:

DATE:

PROJECT:

REVISIONS:

MEMBERS OF THE AMERICAN INSTITUTE OF ARCHITECTS

1

A

2 3 4 5 6

B

C

D

E

COPYRIGHT   2019  ALL RIGHTS RESERVED

PRINTED OR ELECTRONIC DRAWINGS AND

DOCUMENTATION MAY NOT BE REPRODUCED

IN ANY FORM WITHOUT WRITTEN PERMISSION

FROM LS3P ASSOCIATES LTD.

WWW.LS3P.COM

SAVANNAH, GEORGIA  31401

TEL.  912.695.2111        FAX  912.298.0206

321 WEST CONGRESS STREET    SUITE 301

5201-192070

10/09/2020

Author

Checker

INDEX SHEET

G-001A

NEW K-12

MULTI-SCHOOL

625-0518

CONSTRUCTION SET

SAVANNAH-CHATHAM

COUNTY PUBLIC SCHOOL

SYSTEM

SHEET INDEX SET A 

SHEET
NO. SHEET NAME

SHT REV
NO.

SHT REV
DATE REVISION DESCRIPTION

G-001A INDEX SHEET 6 2/10/21

GENERAL

CIVIL

NEW K-12 MULTI-SCHOOL 625-0518

5201-192070

CONSTRUCTION SET

100 PRISCILLA D. THOMAS WAY

SAVANNAH, GA 31408

10/09/2020

MOFFATT & NICHOL
2 E Bryan Street, Suite 501
Savannah, GA 31401
tel: 912.231.0044
email: czuck@moffattnichol.com

SHEET NAME
SHT

REV NO
SHT REV

DATE REVISION DESCRIPTION

CM102 MARKING & SIGNAGE 6 2/10/2021

CM103 MARKING & SIGNAGE 6 2/10/2021

CM104 MARKING & SIGNAGE 6 2/10/2021

CM105 MARKING & SIGNAGE 6 2/10/2021

CM106 MARKING & SIGNAGE 6 2/10/2021

CM107 MARKING & SIGNAGE 6 2/10/2021

CM109 MARKING & SIGNAGE 6 2/10/2021

CM110 MARKING & SIGNAGE 6 2/10/2021

CM114 MARKING & SIGNAGE PLAN 6 2/10/2021

CM109-2 MARKING & SIGNAGE PLAN PHASE 2 6 2/10/2021

CM501 MARKING & SIGNAGE DETAILS 6 2/10/2021

CM502 MARKING & SIGNAGE DETAILS 6 2/10/2021

TS001 SIGNAL NOTES 6 2/10/2021

TS101 SIGNAL PLAN 6 2/10/2021

TS501 SIGNAL DETAILS 6 2/10/2021

SHEET NAME
SHT

REV NO
SHT REV

DATE REVISION DESCRIPTION

C-002 GENERAL NOTES 6 2/10/2021

C-003 ABBREVIATIONS, LEGEND & SYMBOLS 6 2/10/2021

C-101 KEY PLAN 6 2/10/2021

C-102 ACCESSIBLE ROUTE PLAN 6 2/10/2021

C-103 PTW BID ALTERNATES 6 2/10/2021

V-101 EXISTING CONDITIONS PLAN 5 11/13/20

V-102 EXISTING CONDITIONS PLAN

V-103 EXISTING CONDITIONS PLAN 5 11/13/20

V-104 EXISTING CONDITIONS PLAN

V-105 EXISTING CONDITIONS PLAN 6 2/10/2021

V-106 EXISTING CONDITIONS PLAN

V-107 EXISTING CONDITIONS PLAN

V-108 EXISTING CONDITIONS PLAN

V-109 EXISTING CONDITIONS PLAN 5 11/13/20

V-110 EXISTING CONDITIONS PLAN

V-111 EXISTING CONDITIONS PLAN

V-112 EXISTING CONDITIONS PLAN

V-113 EXISTING CONDITIONS PLAN

V-114 EXISTING CONDITIONS PLAN

CD101 DEMOLITION PLAN 6 2/10/2021

CD102 DEMOLITION PLAN 6 2/10/2021

CD103 DEMOLITION PLAN 6 2/10/2021

CD104 DEMOLITION PLAN 6 2/10/2021

CD105 DEMOLITION PLAN 6 2/10/2021

CD106 DEMOLITION PLAN 6 2/10/2021

CD107 DEMOLITION PLAN 6 2/10/2021

CD108 DEMOLITION PLAN 6 2/10/2021

CD109 DEMOLITION PLAN 6 2/10/2021

CD110 DEMOLITION PLAN 6 2/10/2021

CD113 DEMOLITION PLAN 6 2/10/2021

CD114 DEMOLITION PLAN 6 2/10/2021

CE001 ES&PC GENERAL NOTES 6 2/10/2021

CE002 ES&PC GENERAL NOTES 6 2/10/2021

CE003 ES&PC GENERAL NOTES 6 2/10/2021

CE004 ES&PC GENERAL NOTES 6 2/10/2021

CE005 ES&PC GENERAL NOTES 6 2/10/2021

CE101 ES&PC INITIAL PHASE 6 2/10/2021

CE102 ES&PC INITIAL PHASE 6 2/10/2021

CE103 ES&PC INITIAL PHASE 6 2/10/2021

CE103-2 ES&PC INITIAL PHASE 2 6 2/10/2021

CE104 ES&PC INTERMEDIATE PHASE 6 2/10/2021

CE105 ES&PC INTERMEDIATE PHASE 6 2/10/2021

CE106 ES&PC INTERMEDIATE PHASE 6 2/10/2021

CE106-2 ES&PC INTERMEDIATE PHASE 2 6 2/10/2021

CE107 ES&PC FINAL PHASE 6 2/10/2021

CE108 ES&PC FINAL PHASE 6 2/10/2021

CE109 ES&PC FINAL PHASE 6 2/10/2021

CE109-2 ES&PC FINAL PHASE 2 6 2/10/2021

CE501 ES&PC DETAILS 6 2/10/2021

CE502 ES&PC DETAILS 6 2/10/2021

CE503 ES&PC DETAILS 6 2/10/2021

CE504 ES&PC DETAILS 6 2/10/2021

CG101 DRAINAGE & GRADING PLAN 6 2/10/2021

CG102 DRAINAGE & GRADING PLAN 6 2/10/2021

CG103 DRAINAGE & GRADING PLAN 6 2/10/2021

CG104 DRAINAGE & GRADING PLAN 6 2/10/2021

CG105 DRAINAGE & GRADING PLAN 6 2/10/2021

CG106 DRAINAGE & GRADING PLAN 6 2/10/2021

CG107 DRAINAGE & GRADING PLAN 6 2/10/2021

CG108 DRAINAGE & GRADING PLAN 6 2/10/2021

CG109 DRAINAGE & GRADING PLAN 6 2/10/2021

CG110 DRAINAGE & GRADING PLAN 6 2/10/2021

CG113 DRAINAGE & GRADING PLAN 6 2/10/2021

CG109-2 DRAINAGE & GRADING PLAN PHASE 2 6 2/10/2021

CG110-2 DRAINAGE & GRADING PLAN PHASE 2 6 2/10/2021

CG111-2 DRAINAGE & GRADING PLAN PHASE 2 6 2/10/2021

CG112-2 DRAINAGE & GRADING PLAN PHASE 2 6 2/10/2021

CG201 DRAINAGE PROFILES 6 2/10/2021

CG202 DRAINAGE PROFILES 6 2/10/2021

CG203 DRAINAGE PROFILES 6 2/10/2021

CG204 DRAINAGE PROFILES 6 2/10/2021

CG205 DRAINAGE PROFILES PHASE 2 6 2/10/2021

CG501 DRAINAGE & GRADING DETAILS 6 2/10/2021

CG502 DRAINAGE & GRADING DETAILS 6 2/10/2021

CG503 DRAINAGE & GRADING DETAILS 6 2/10/2021

CG504 DRAINAGE & GRADING DETAILS 6 2/10/2021

CG505 DRAINAGE & GRADING DETAILS 6 2/10/2021

CG506 DRAINAGE & GRADING DETAILS 6 2/10/2021

CS101 SITE PLAN 6 2/10/2021

CS102 SITE PLAN 6 2/10/2021

CS103 SITE PLAN 6 2/10/2021

CS104 SITE PLAN 6 2/10/2021

CS105 SITE PLAN 6 2/10/2021

CS106 SITE PLAN 6 2/10/2021

CS107 SITE PLAN 6 2/10/2021

CS108 SITE PLAN 6 2/10/2021

CS109 SITE PLAN 6 2/10/2021

CS110 SITE PLAN 6 2/10/2021

CS113 SITE PLAN 6 2/10/2021

CS114 SITE PLAN 6 2/10/2021

CS109-2 SITE PLAN PHASE 2 6 2/10/2021

CS110-2 SITE PLAN PHASE 2 6 2/10/2021

CS111-2 SITE PLAN PHASE 2 6 2/10/2021

CS112-2 SITE PLAN PHASE 2 6 2/10/2021

CS401 CONCRETE PAVEMENT CONTRACTION JOINT 6 2/10/2021

CS402 CONCRETE PAVEMENT CONTRACTION JOINT 6 2/10/2021

CS501 SITE DETAILS

CS502 SITE DETAILS 1 10/30/20

CS503 SITE DETAILS 6 2/10/2021

CS504 SITE DETAILS 6 2/10/2021

CU101 UTILITY PLAN 6 2/10/2021

CU102 UTILITY PLAN 6 2/10/2021

CU103 UTILITY PLAN 6 2/10/2021

CU104 UTILITY PLAN 6 2/10/2021

CU105 UTILITY PLAN 6 2/10/2021

CU106 UTILITY PLAN 6 2/10/2021

CU107 UTILITY PLAN 6 2/10/2021

CU108 UTILITY PLAN 6 2/10/2021

CU109 UTILITY PLAN 6 2/10/2021

CU110 UTILITY PLAN 6 2/10/2021

CU109-2 UTILITY PLAN PHASE 2 6 2/10/2021

CU110-2 UTILITY PLAN PHASE 2 6 2/10/2021

CU111-2 UTILITY PLAN PHASE 2 6 2/10/2021

CU201 SEWER PROFILES 6 2/10/2021

CU501 SEWER DETAILS 6 2/10/2021

CU502 SEWER DETAILS 6 2/10/2021

CU503 WATER DETAILS 6 2/10/2021

CU504 WATER DETAILS 6 2/10/2021

CU505 WATER DETAILS 6 2/10/2021

CM101 MARKING & SIGNAGE 6 2/10/2021

LANDSCAPE

CLH DESIGN, P.A.
400 Regency Forest Dr, Suite 120
Cary, NC 27518
tel: 919.319.6716
email: chilt@clhdesignpa.com

SHEET
NO. SHEET NAME

SHT REV
NO.

SHT REV
DATE REVISION DESCRIPTION

L101 LANDSCAPE PLAN 6 2/10/21

L102 LANDSCAPE PLAN 6 2/10/21

L103 LANDSCAPE PLAN 6 2/10/21

L104 LANDSCAPE PLAN 6 2/10/21

L105 LANDSCAPE PLAN 6 2/10/21

L106 LANDSCAPE PLAN 6 2/10/21

L107 LANDSCAPE PLAN 6 2/10/21

L108 LANDSCAPE PLAN 6 2/10/21

L109 LANDSCAPE PLAN 6 2/10/21

L110 LANDSCAPE PLAN 6 2/10/21

L111 LANDSCAPE PLAN 6 2/10/21

L112 LANDSCAPE PLAN 6 2/10/21

L113 LANDSCAPE PLAN 6 2/10/21

L114 LANDSCAPE PLAN 5 11/13/20

L115 LANDSCAPE DETAILS 5 11/13/20

VOLUME 1

No. Description Date

1 Addendum 3 10/30/20

5 Addendum 7 11/13/20

6 Post Bid Addendum 1 2/10/21

CIVIL

156

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

5201-192070

BID SET
100 PRISCILLA D. THOMAS WAY
SAVANNAH, GA 31408

05/12/2023

C23-17 ATHLETIC FIELDS & FIELDHOUSE

C23-17 ATHLETIC
FIELDS &
FIELDHOUSE

CHECKED BY:

DRAWN BY:

DATE:

PROJECT: 5201-192070

05/12/2023

KAS

AWM

INDEX SHEET

G-001

BID SET

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)

SEWER & WATER PLAN
SEWER & WATER PLAN
SEWER & WATER PLAN

SEWER & WATER PLAN

- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

CG401 DRAINAGE & GRADING ENLARGED VIEWS

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)
- PHASE 1 (NOT ISSUED)

CE100

CE101 ES&PC INITIAL PHASE

CE102 ES&PC INITIAL PHASE

CE103 ES&PC INITIAL PHASE

ES&PC - KEY PLAN

ES&PC INTERMEDIATE PHASE

ES&PC FINAL PHASE

ES&PC FINAL PHASE

GENERAL NOTES

ABBREVIATIONS, LEGEND & SYMBOLS

KEY PLAN

ACCESSIBLE ROUTE PLAN

COVERC-000
C-002

C-003

C-101

C-100

DRAWING SET LEGEND

SET A2 - CIVIL/LANDSCAPE
SET B - K-12 BUILDING
SET C - MULTI-MEDIA BUILDING 
SET D2 - FIELDHOUSE/STADIUM
SET E2 - ATHLETICS

(NIC-PREVIOUS PHASE)

(NIC-PREVIOUS PHASE)

RFP C24-01
GROVES ATHLETIC
FIELD &
FIELDHOUSE

RFP C24-01 GROVES ATHLETIC FIELD & FIELDHOUSE

1

No. Description Date

3 Addendum 7 07/21/23



S

D

SS
SS

SS

UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG

UNG UNG UNG

OE OE OE OE OE OE OE OE OE OE OE OE OE OE

O
E

O
E

O
E

O
E

O
E

O
E

O
E

O
E

O
E

O
E

O
E

OE

O
E

O
E

O
E

O
E

O
E

O
E

O
E

O
E

SD
SD

SD SD

SD

SD SD SD SD SD SD SD SD SD
SD

UE

SD
SD

UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG

UNG

U
N

G

U
N

G

C C
C C
C C

W

W

W

S

D

SS
SS

SS

UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG

UNG UNG UNG

OE OE OE OE OE OE OE OE OE OE OE OE OE OE

O
E

O
E

O
E

O
E

O
E

O
E

O
E

O
E

O
E

O
E

O
E

OE

O
E

O
E

O
E

O
E

O
E

O
E

O
E

O
E

SD
SD

SD SD

SD

SD SD SD SD SD SD SD SD SD
SD

UE

SD
SD

UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG UNG

UNG

U
N

G

U
N

G

C C
C C
C C

W

W

W

TECHNICAL BUILDING
FFE=23.7'

1

1

BUILDING SLAB
FFE=23.7'

7

7

4

7

SD
SD

SD

SD

SD

SD

SD

SD

UE

UE

UE

UC

UC

UC

UC

7

6

X
X

X
X

X
X

X
X

X
X

X
X

X
X

X
X

X
X

X
X

X
X

X X X X X X X X X X X X X X X X X X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

SR 21 (AUGUSTA AVE) - ROW VARIES

PR
IS

C
IL

LA
 D

. T
H

O
M

A
S 

W
A

Y 
- 6

0'
 R

/W

PROJECT
LIMITS, TYP

EXISTING POND

3

3

D
D

SDSD

SD

SD

SD

SD

SD

SD

SDSDSDSD

1/
27

/2
02

0 
1:

19
:1

6 
PM

C
:\U

se
rs

\a
pr

ilm
un

dy
\O

ne
D

riv
e 

- L
S3

P\
G

ro
ve

s 
K

-1
2\

SC
C

PS
S_

K
-1

2 
M

ul
ti-

Sc
ho

ol
_a

w
m

.rv
t

BID SET

SAVANNAH-CHATHAM
COUNTY PUBLIC SCHOOL
SYSTEM

No. Description Date

PROJECT CONSULTANTS:
LANDSCAPE ARCHITECT:
CLH DESIGN, P.A.

CIVIL ENGINEERS:
MOFFATT & NICHOL
CHA CONSULTING, INC.

STRUCTURAL ENGINEER:
THARPE ENGINEERING GROUP, LLC

MECHANICAL & PLUMBING:
DULOHERY, WEEKS & GAGLIANO, INC.

CHECKED BY: CRZ

DRAWN BY: FAP

DATE: 05/30/2023

PROJECT:

REVISIONS:

DOCUMENTATION MAY NOT BE REPRODUCED
PRINTED OR ELECTRONIC DRAWINGS AND

IN ANY FORM WITHOUT WRITTEN PERMISSION
FROM LS3P ASSOCIATES LTD.

ALL RIGHTS RESERVED

MEMBERS OF THE AMERICAN INSTITUTE OF ARCHITECTS

1

A

2 3 4 5

B

C

D

COPYRIGHT   2018

WWW.LS3P.COM

SAVANNAH, GEORGIA  31401
TEL.  912.695.2111        FAX  912.298.0206

321 WEST CONGRESS STREET    SUITE 301

C23-17 ATHLETIC
FIELDS &
FIELDHOUSE

07/21/2023

PROFESSIONAL

RE
GISTEREDG

EORGIA

No. 031068

EN INEERG

C
RA

IG  RONALD  Z

UC
K

2 EAST BRYAN ST., STE 501
SAVANNAH, GA 31401

912-231-0044

7/
21

/2
02

3 
10

:3
0 

A
M

Q
:\S

V\
10

79
7 

G
R

O
VE

S 
K

-1
2\

60
0 

C
A

D
D

\_
A

C
TI

VE
\_

C
IV

IL
\P

H
A

SE
 2

FI
EL

D
H

O
U

SE
-A

TH
LE

TI
C

S\
10

79
7C

D
-D

EM
O

LI
TI

O
N

 P
LA

N
.D

W
G

CD101

DEMOLITION PLAN
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20' 0' 20' 40'

SCALE: 1''=20'

MATCH LINE - SEE SHEET CD102 FOR CONTINUATION

NOTES
1. CONTRACTOR TO REMOVE BUILDINGS, SLABS,

UTILITIES, OR BELOW GROUND STRUCTURES

2. DO NOT DISTURB POLES WITH OVERHEAD
UTILITIES AS THESE SERVICE BUSINESS AND
RESIDENCE ON PRISCILLA THOMAS WAY AND
SR21 / AUGUSTA ROAD

3. CONTRACTOR SHALL COORDINATE WITH ALL
UTILITY COMPANIES TO TERMINATE SERVICES
PRIOR TO ANY DEMOLITION

4. CONTRACTOR IS RESPONSIBLE FOR ANY FEES
ASSOCIATED WITH DISRUPTION OF UTILITY
SERVICES

5. CONTRACTOR TO SECURE SITE ENTRANCE
DURING NON-BUSINESS HOURS. CONTRACTOR
TO SUBMIT DETAIL FOR APPROVAL

LEGEND

BUILDING PAD DEMOLITION

1

2

3

5

6

7

8

9

4

KEY NOTES
BUILDING PAD AND FOUNDATIONS TO BE
DEMOLISHED

UNDERGROUND NATURAL GAS LINE AND
STRUCTURES TO BE REMOVED (COORDINATE
WORK WITH UTILITY COMPANY)

CHAIN LINK FENCE TO BE REMOVED

COMMUNICATION LINES, CONDUIT, AND
STRUCTURES TO BE REMOVED (COORDINATE
WORK WITH UTILITY COMPANY)

WATER MAIN, SERVICE LINES, AND STRUCTURES
TO BE REMOVED (COORDINATE WORK WITH
GARDEN CITY UTILITIES)

UNDERGROUND POWER, CONDUIT, AND
STRUCTURES TO BE REMOVED (COORDINATE
WORK WITH UTILITY COMPANY)

 STORM SEWER PIPE, AND STRUCTURES TO BE
REMOVED

SANITARY SEWER MAINS, SERVICE LATERALS,
AND STRUCTURES TO BE REMOVED

WATER MAIN, SERVICE LINES, AND STRUCTURES
TO BE REMOVED (COORDINATE WORK WITH
GARDEN CITY UTILITIES)
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2. DO NOT DISTURB POLES WITH OVERHEAD
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1. CONTRACTOR TO REMOVE BUILDINGS, SLABS,

UTILITIES, OR BELOW GROUND STRUCTURES
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NOTES
1. STADIUM AND TRACK DESIGN BY OTHERS.

REFER TO CHA STADIUM AND TRACK PAVING,
GRADING AND DRAINAGE PLAN DESIGN.

2. STORM DRAINAGE OUTLET PROTECTION.
SEE SHEET CE501 FOR SIZE AND
DIMENSIONS.

3. FOR CONCRETE FLARED END SECTIONS
(FES), SEE DETAIL C1 ON SHEET CG501.

4. FOR STANDARD PRECAST CONCRETE
MANHOLE (SDMH), SEE DETAIL C2 ON SHEET
CG501.

5. FOR GRATE INLET (GI), SEE DETAIL C3 ON
SHEET CG501.

6. ALL CURB AND GRATE INLETS IN OR
ADJACENT TO PAVEMENT SHALL HAVE 50 LF
OF 6" SUBGRADE DRAIN WITH SOCK IN TWO
DIRECTIONS. SEE A4 ON SHEET CG503.

7. FOR BIORETENTION DETAIL SEE A1 ON
SHEET CG503.

N
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SCALE: 1''=20'

LEGEND

HEAVY DUTY CONCRETE PAVEMENT

LIGHT DUTY ASPHALT PAVEMENT

CONCRETE SIDEWALK

TC: 23.32 GRADES BY M&N

GRADES BY CHATC: 23.32

EXISTING GRADES FROM SURVEYEG: 23.32
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1 ADDENDUM NO.1 7/12/23
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5201-192070

MATCH LINE - SEE SHEET CG101 FOR CONTINUATION

N

20' 0' 20' 40'

SCALE: 1''=20'

NOTES
1. STADIUM AND TRACK DESIGN BY OTHERS.

REFER TO CHA STADIUM AND TRACK PAVING,
GRADING AND DRAINAGE PLAN DESIGN.

2. STORM DRAINAGE OUTLET PROTECTION.
SEE SHEET CE501 FOR SIZE AND
DIMENSIONS.

3. FOR CONCRETE FLARED END SECTIONS
(FES), SEE DETAIL C1 ON SHEET CG501.

4. FOR STANDARD PRECAST CONCRETE
MANHOLE (SDMH), SEE DETAIL C2 ON SHEET
CG501.

5. FOR GRATE INLET (GI), SEE DETAIL C3 ON
SHEET CG501.

6. FOR YARD INLETS (YI), SEE DETAIL A4 ON
SHEET CG501.

7. FOR ROOF DRAINAGE CONNECTION, SEE
DETAIL A4 ON SHEET CG502.

8. FOR TRENCH DRAIN, SEE DETAIL A3 ON
SHEET CG503.

9. DOWNSPOUT LEADERS SHALL BE 12" ADS
HPP PIPE THAT CONNECT TO 6" x 6"
DOWNSPOUT ADAPTER. SEE DETAIL B3 ON
SHEET CG501.

10. ALL CURB AND GRATE INLETS IN OR
ADJACENT TO PAVEMENT SHALL HAVE 50 LF
OF 6" SUBGRADE DRAIN WITH SOCK IN TWO
DIRECTIONS. SEE A4 ON SHEET CG503.

YARD INLET
NUMBER SIZE OF TOP LOCKING LID

YI - 14-12 12" TOP YES

YI - 12A 12" TOP YES

YI - 2-39 12" TOP YES

YI - 39A 12" TOP YES

YI - 39B 12" TOP YES

YI - 39D 12" TOP YES

LEGEND

HEAVY DUTY CONCRETE PAVEMENT

LIGHT DUTY ASPHALT PAVEMENT

CONCRETE SIDEWALK

TC: 23.32 GRADES BY M&N

GRADES BY CHATC: 23.32

EXISTING GRADES FROM SURVEYEG: 23.32

MATCH LINE - SEE SHEET CG103 FOR CONTINUATION
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MATCH LINE - SEE SHEET CS102 FOR CONTINUATION

N

20' 0' 20' 40'

SCALE: 1''=20'

NOTES
1. ALL PAVEMENT DIMENSIONS TO EDGE OF

PAVEMENT UNLESS OTHERWISE NOTED.

2. CONTRACTOR TO VERIFY BUILDING FOOTPRINT
EXIT PORCHES, TRUCK DOCKS, PLAYGROUNDS,
ATHLETIC FIELDS & STRUCTURES WITH
ARCHITECTURAL PLAN.

3. REFER TO ARCHITECTURAL PLANS FOR SITE
LIGHTING.

4. STADIUM, TRACK & FIELD DESIGN BY OTHERS.
REFER TO CHA STADIUM, TRACK & FIELD SITE
PLAN DESIGN.

LEGEND

HEAVY DUTY CONCRETE PAVEMENT

LIGHT DUTY ASPHALT PAVEMENT

CONCRETE SIDEWALK

KEY NOTE
6' CHAIN LINK FENCE, 
SEE DETAIL C4 SHEET CS502

ORNAMENTAL DOUBLE SWING GATE, 
SEE ARCHITECTURAL SITE PLAN

SIDEWALK, SEE DETAIL C1 SHEET CS502

18" CURB & GUTTER, SEE DETAIL A2 SHEET CS501

BOLLARD SEE DETAIL A5 SHEET CS501

CURB CUT RAMP, SEE DETAIL A1 SHEET CS502

LIGHT DUTY ASPHALT PAVEMENT 
SEE DETAIL C5 SHEET CS501

DUMPSTER LOCATION

HEAVY DUTY CONCRETE PAVEMENT 
SEE DETAIL B5 SHEET CS501

WHEEL STOP SEE DETAIL B2 SHEET CS501

RETAINING WALL WITH HANDRAIL,
SEE ARCHITECTURAL SITE PLAN

CONCRETE FLUME SEE DETAIL A1 SHEET CS501

SWING GATE, CHAIN LINK/DECORATIVE, 
SEE ARCHITECTURAL SITE PLAN

DOUBLE SWING GATE WITH KNOX PADLOCK
SEE DETAIL D4 SHEET CS502

TRANSITION FROM 18" CURB & GUTTER TO 30"
CURB & GUTTER

MATCH EXIST CURB / PAVEMENT / SIDEWALK

TRANSFORMER PAD

SCREEN WALL SEE ARCHITECTURAL PLANS 
FOR DETAILS

GENERATOR PAD

BUILDING SETBACK PER GOVERNING 
AUTHORITY CODE.

FEATHERING OF CURB, 
SEE DETAIL B4 SHEET CS501

GDOT STD 9032B, TYPE 2 CONCRETE HEADER
CURB, SEE DETAIL C1 ON SHEET CS501

ADA HANDICAP RAMP, SEE DETAIL A2 ON CG401

ORNAMENTAL FENCE, SEE ARCHITECTURAL
PLANS
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PARKING SUMMARY
EMPLOYEE PARKING      75
(150 EMPLOYEES @ 1 PER 2 EMPLOYEES)
PARKING PASSES    100
TOTAL SPACES REQUIRED    175
 
STANDARD SPACES PROVIDED    507
ADA SPACES PROVIDED      17
TOTAL SPACES PROVIDED    524
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SEE SHEET CS401 FOR
CONCRETE PAVEMENT
CONTRACTION JOINT PLAN
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CS102

SITE PLAN

1 ADDENDUM NO.1 7/12/23
2  6 7/21/23

5201-192070

MATCH LINE - SEE SHEET CS101 FOR CONTINUATION

N

20' 0' 20' 40'

SCALE: 1''=20'

KEY NOTE
6' CHAIN LINK FENCE, 
SEE DETAIL C4 SHEET CS502

ORNAMENTAL DOUBLE SWING GATE, 
SEE ARCHITECTURAL SITE PLAN

SIDEWALK, SEE DETAIL C1 SHEET CS502

18" CURB & GUTTER, SEE DETAIL A2 SHEET CS501

BOLLARD SEE DETAIL A5 SHEET CS501

CURB CUT RAMP, SEE DETAIL A1 SHEET CS502

LIGHT DUTY ASPHALT PAVEMENT 
SEE DETAIL C5 SHEET CS501

DUMPSTER LOCATION

HEAVY DUTY CONCRETE PAVEMENT 
SEE DETAIL B5 SHEET CS501

WHEEL STOP SEE DETAIL B2 SHEET CS501

RETAINING WALL WITH HANDRAIL,
SEE ARCHITECTURAL SITE PLAN

CONCRETE FLUME SEE DETAIL A1 SHEET CS501

SWING GATE, CHAIN LINK/DECORATIVE, 
SEE ARCHITECTURAL SITE PLAN

DOUBLE SWING GATE WITH KNOX PADLOCK
SEE DETAIL D4 SHEET CS502

TRANSITION FROM 18" CURB & GUTTER TO 30"
CURB & GUTTER

MATCH EXIST CURB / PAVEMENT / SIDEWALK

TRANSFORMER PAD

SCREEN WALL SEE ARCHITECTURAL PLANS 
FOR DETAILS

GENERATOR PAD

BUILDING SETBACK PER GOVERNING 
AUTHORITY CODE.

FEATHERING OF CURB, 
SEE DETAIL B4 SHEET CS501

GDOT STD 9032B, TYPE 2 CONCRETE HEADER
CURB, SEE DETAIL C1 ON SHEET CS501

ADA HANDICAP RAMP, SEE DETAIL A2 ON CG401

ORNAMENTAL FENCE, SEE ARCHITECTURAL
PLANS

1

2

3

5

4

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

PARKING SUMMARY
EMPLOYEE PARKING      75
(150 EMPLOYEES @ 1 PER 2 EMPLOYEES)
PARKING PASSES    100
TOTAL SPACES REQUIRED    175
 
STANDARD SPACES PROVIDED    507
ADA SPACES PROVIDED      17
TOTAL SPACES PROVIDED    524

NOTES
1. ALL PAVEMENT DIMENSIONS TO EDGE OF

PAVEMENT UNLESS OTHERWISE NOTED.

2. CONTRACTOR TO VERIFY BUILDING FOOTPRINT
EXIT PORCHES, TRUCK DOCKS, PLAYGROUNDS,
ATHLETIC FIELDS & STRUCTURES WITH
ARCHITECTURAL PLAN.

3. REFER TO ARCHITECTURAL PLANS FOR SITE
LIGHTING.

4. STADIUM, TRACK & FIELD DESIGN BY OTHERS.
REFER TO CHA STADIUM, TRACK & FIELD SITE
PLAN DESIGN.

LEGEND

HEAVY DUTY CONCRETE PAVEMENT

LIGHT DUTY ASPHALT PAVEMENT

CONCRETE SIDEWALK

MATCH LINE - SEE SHEET CS103 FOR CONTINUATION
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